SPONSORS: Jordan, Parks & Recreation Department

RESOLUTION

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF FLORENCE,
ALABAMA as follows:

SECTION 1. That the contract with Grayson Carter & Son Contracting,
Inc., situated at Athens, Alabama, to provide labor, equipment, materials and
incidentals necessary for the parking lot demolition and expansion at Florence
Sports Plex for the Florence Parks & Recreation Department, Florence,
Alabama, in the total contract amount of $892,481.38, and in accordance with
the terms and conditions of Invitation To Bid REC-4803 dated April 29, 2025, and
the same is hereby approved, ratified and confirmed. Five other bids were
received from APAC-Alabama Inc., $1,532,550.00; Rogers Group, Inc.,
$1,019,305.00; CG Jones Construction, $1,097,588.00; Roberts Builders, Inc.,
$1,101,000.00; and Freshworks $1,296,420.00.

SECTION 2. That the Council has investigated and ascertained and
hereby finds Grayson Carter & Son Contracting, Inc., to be qualified,
responsible, and competent to perform said services.

SECTION 3. That the agreement for such services be awarded to Grayson
Carter & Son Contracting, Inc., and that the proper officials of the City execute
the contract in the name of and on behalf of said City.

ADOPTED this the day of , 2025,
CITY COUNCIL
APPROVED this the day of , 2025,
MAYOR
ADOPTED & APPROVED this the day of , 2025,

CITY CLERK-TREASURER



AGREEMENT BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

This Agreement is by and between the City of Florence (“Owner”) and _Grayson _Carter and Son
Contracting, Inc. (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary
Conditions.

Owner and Contractor hereby agree as follows:

ARTICLE 1—WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows: Parking Lot Expansion at Sportsplex

ARTICLE 2—THE PROJECT

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: Florence Sportsplex Parking Lot Expansion — LMGM240010

ARTICLE 3—ENGINEER

3.01 The Owner has retained Goodwyn Mills Cawood, LLC (“Engineer’) to act as Owner's

representative, assume all duties and responsibilities of Engineer, and have the rights and
authority assigned to Engineer in the Contract.

3.02  The part of the Project that pertains to the Work has been designed by Goodwyn Mills Cawood,
LLC

ARTICLE 4—CONTRACT TIMES

4.01 Timeis of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4,02  Contract Times: Days

A. The Work will be substantially complete within 150 calendar days after the date when the
Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions,
and completed and ready for final payment in accordance with Paragraph 15.06 of the

General Conditions within 180 calendar days after the date when the Contract Times
commence to run.

4.05 Lliguidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the Contract Times, as duly modified. The parties also
recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration
proceeding, the actual loss suffered by Owner if the Work is not completed on time.
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Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liqguidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $500.00 for each day that expires

after the time (as duly adjusted pursuant to the Contract) specified above for Substantial
Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall

pay Owner $500.00 for each day that expires after such time until the Work is completed
and ready for final payment.

3. Liquidated damages for failing to timely attain Substantial Completion and final
completion are not additive, and will not be imposed concurrently.

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such
liquidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is
precluded from recovering any other damages, whether actual, direct, excess, or
consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE
5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents, the amounts that follow, subject to adjustment under the Contract:

A. For all Work, at the prices stated in Contractor’s Bid: Eight Hundred Ninety-Two Thousand
Four Hundred Eighty-One Dollars and 38/100 dollars $892,481.38

ARTICLE 6—PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General

Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02  Progress Payments; Retainage

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment
on or about the 25th day of each month during performance of the Work as provided in
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted
in a timely manner and otherwise meet the requirements of the Contract. All such payments
will be measured by the Schedule of Values established as provided in the General Conditions
(and in the case of Unit Price Work based on the number of units completed) or, in the event
there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not limited
to liquidated damages, in accordance with the Contract.

a. 95 percent of the value of the Work completed (with the balance being retainage).
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1) If 50 percent or more of the Work has been completed, as determined by
Engineer, and if the character and progress of the Work have been satisfactory to
Owner and Engineer, then as long as the character and progress of the Work

remain satisfactory to Owner and Engineer, there will be no additional retainage;
and

b. 95 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).

6.03  Final Payment

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the
Contract Price in accordance with Paragraph 15.06 of the General Conditions.

6.04  Consent of Surety

A. Owner will not make final payment, or return or release retainage at Substantial Completion

or any other time, unless Contractor submits written consent of the surety to such payment,
return, or release.

6.05 Interest

A. Asper HB24, Act #2014-404, all monies not paid when due to the Contractor shall be entitled
to interest from awarded authority, at the rate assessed for underpayment of taxes under
Section 40-1-44(a), Code of Alabama, on the unpaid balance due.

ARTICLE 7—CONTRACT DOCUMENTS

7.01  Contents
A. The Contract Documents consist of all of the following:
1. This Agreement.
2. Bonds:
a. Performance bond (together with power of attorney).
b. Payment bond (together with power of attorney).
3. General Conditions.

4. Supplementary Conditions.

5. Alabama Department of Transportation Standard Specifications for Highway
Construction, latest edition (not attached but incorporated by reference).

6. Drawings consisting of 26 sheets.
7. Addenda (numbers _1_to 3 inclusive).
8. Exhibits to this Agreement (enumerated as follows):

a. n/a

9. The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.
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b. Work Change Directives.
¢. Change Orders.
d. Field Orders.

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except
as expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
the Contract.

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01  Contractor’s Representations

A. In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

1.

Contractor has examined and carefully studied the Contract Documents, including
Addenda.

Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

Contractor is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Contractor has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the

Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

Contractor has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in

the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and

procedures of construction to be employed by Contractor; and (c) Contractor’s safety
precautions and programs.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
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8.02  Contractor’s Certifications

within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

8. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and of
discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

11. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive

practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.02:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value

likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with

or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons

or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.03 Standard General Conditions

A.

Owner stipulates that if the General Conditions that are made a part of this Contract are
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has
furnished said General Conditions, then Owner has plainly shown all modifications to the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on

Owner:

CITY of Florence

Contractor:

Grayson Carter and Son Contracting, Inc.

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)
Name: Andy Betterton
(typed or printed)
Title: Mayor
(typed or printed)
Attest:
(individual’s signature)
Title:

(typed or printed)
Address for giving notices:
110 West College Street,

(typed or printed name of organization)

(which is the Effective Date of the Contract).

By:
{individual’s signature)
Date:
(date signed)

Name:

(typed or printed)
Title:

(typed or printed)

(if [Type of Entity] is a corporation, a partnership, or a
joint venture, attach evidence of authority to sign.)

Attest:

(individual’s signature)
Title:

(typed or printed)
Address for giving notices:

Florence, AL 35630

(If [Type of Entity] is a corporation, attach evidence of
authority to sign. If [Type of Entity] is a public body,
attach evidence of authority to sign and resolution or
other documents authorizing execution of this
Agreement.)

License No.:

(where applicable)

State:
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oMl

Goodwyn Mills Cawood

W

PO Box 242128
Montgemery, AL 36124

T (334)271-3200
F o (334)272-1568

www.gmcnetwork.com

May 27, 2025

City of Florence

110 West College Street
Florence, AL 35630
Attn: Bill Jordan

PROJECT: Florence Sports Plex Parking Lot Expansion
Florence, AL
Letter of Recommendation of Award
GMC # LMGM240010

Dear Bill,

On Thursday, May 22, 2025 at 1:30 PM, bid proposals for the above referenced project were
opened and read aloud. See enclosed certified bid tabulation. The apparent responsible low
bid proposal was submitted by Grayson Carter and Son Contracting, Inc. in the amount of
$892,481.38 which includes Base Bid and Alternate #1.

Goodwyn, Mills, Cawood LLC recommends the award to Grayson Carter and Son Contracting,
Inc.

Please let me know if you have any questions.

Sincerely,

GOODWYN MILLS CAWOOD, LLC
John B. Bricken Ill, ASLA PLA
EVP of Landscape Architecture

Enclosures: Bid Tabulation

Building Communities



