



STATE OF ALABAMA            }  
  }  
COUNTY OF LAUDERDALE    }

CONTRACT

THIS CONTRACT is made and entered into in duplicate, by and between the City of Florence, Alabama, a municipal corporation, party of the first part, and with Commercial Roofing Services, LLC, a limited liability, party of the second part.

WITNESSETH:

That for and in consideration of the mutual agreement of the parties, they do consent a follows, to-wit:

I

First party has heretofore accepted the proposal from the second to install metal roof edging and membrane, as stated in the attached proposal dated April 29, 2025, at Florence-Lauderdale Coliseum, Florence, Alabama, and all in accordance with the negotiated terms and conditions.

And first party has heretofore, in pursuance of law, negotiated with the second party to perform the work. This is a lump sum price agreement in the total contract amount not to exceed \$29,970.00 (twenty-nine thousand nine hundred seventy dollars) and is the price submitted by the second party in their proposal, which is attached hereunto and made a part of this contract. All of the work shall be performed in accordance with the negotiated terms and conditions and the work shall be performed at a time agreed upon by both parties.

II

First party employs second party to supply the labor, equipment, materials and incidentals necessary to perform the work as negotiated, all in accordance with the requirements of the City of Florence, which said requirements and all conditions set out in the negotiations are hereby referred to and adopted and made a part of this contract.

Second party shall warrant from any defect in workmanship and materials for a period of one (1) year unless otherwise stated in the attached proposal. This warranty shall exclude any normal wear and tear that may occur due to lack of maintenance or adjustment.

III

Second party, for the same consideration, accepts the said agreement on the terms herein specified and subject to the following conditions, to-wit:

IV

This is a lump sum price agreement in the total contract amount not to exceed \$29,970.00 (twenty-nine thousand nine hundred seventy dollars) and is the price submitted by the second party in their proposal which is attached hereunto and made a part of this contract. Additional work to be done or materials to be furnished, which in the opinion of the first party represents a significant quantity, shall be authorized by change order agreement with the second party.

V

The second party must maintain adequate insurance as follows: workman's compensation meeting State of Alabama statutory limits, and general liability insurance in the amounts of \$500,000.00 per occurrence; \$1,000,000.00 general aggregate; Employers liability \$500,000.00 each accident; disease – each employee \$5,000.00. The City of Florence shall be named as additional insured to the contractor's liability insurance policy.

VI

The project shall be completed within thirty (30) work days from the date of the notice to proceed. The notice to proceed shall be issued on a date agreed upon by both parties. Conditions not under the control of the second party, including but not limited to weather, strikes, war, acts of God, etc., will cause automatic extension of work days as agreed upon by both parties.

Failure to complete the project within the contract time shall result in an assessment of liquidated damages in the amount of \$500.00 (five hundred dollars) per day for each day of delay until the work is completed.

VII

The second party warrants that it is properly qualified to perform this contract in accordance with all applicable laws of the City of Florence, the State of Alabama and the United States.

The second party shall (1) furnish a sworn affidavit acknowledged before a notary public that the second party does not knowingly employ, hire for employment, or continue to employ, any unauthorized alien; (2) provide documentation that the second party is enrolled in the E-Verify program; (3) during the performance of this contract, participate in the E-Verify program and verify every employee that is required to be verified according to the applicable federal rules and regulations; and (4) require each of its subcontractors to enroll in the E-Verify program and to furnish a sworn affidavit before a notary public that the establishing that the subcontractor is enrolled in the E-Verify program.

VIII

The first party shall make partial payments to the second party on or before the 15<sup>th</sup> day after receiving a duly certified and approved estimate of work performed during the preceding calendar month by the second party, less 5% (five percent) of the total amount of the first 50% (fifty percent) of the total project which is to be strictly in accordance with this agreement, and until such work has been accepted by the first party.

Final payment on account of this agreement shall be made within 15 (fifteen) days after final acceptance by the first party.

IX

Each and every provision of law and cause required by law to be inserted in this contract shall be deemed to be inserted herein and the contract shall read and be enforced as though it were included herein and if through mistake or otherwise any such provision is not inserted herein and if correctly inserted, then upon the application of either party the contract shall forthwith be physically amended to make such insertion.

X

Second party agrees to indemnify and save harmless first party from any claim, action or cause of action for damages, both property and personal, including death, which may arise from and during operations be by it or anyone directly or indirectly employed by it.

All laws, rules and regulations of the United States, State of Alabama, and the City of Florence as are applicable to the work to be performed hereunder shall be complied with.

It is fully understood and agreed that the second party is an independent contractor and not an employee, agent or representative of the first party. It is expressly understood and agreed that this contract is entered into solely for the mutual benefit of the parties herein and that no benefits, rights, duties, or obligations are intended or created by this contract as to third parties not a signatory hereto.

The second party shall secure and pay for all required licenses and permits.

Executed at Florence, Alabama, this \_\_\_\_\_ day of \_\_\_\_\_, 2025.

CITY OF FLORENCE, ALABAMA  
a municipal corporation

BY: \_\_\_\_\_  
Mayor

ATTEST:

\_\_\_\_\_  
CITY CLERK

“FIRST PARTY”

COMMERCIAL ROOFING SERVICES, LLC  
a limited liability company

BY: \_\_\_\_\_

ATTEST:

ITS: \_\_\_\_\_

\_\_\_\_\_  
“SECOND PARTY”



Commercial Roofing  
Services, LLC

Phone: (205) 719-3850

**Company Representative**

Jeremy Wells  
Phone: (205) 864-7771  
jwells@roofturtle.com

04/29/2025

Scope of Work:

- \*\*270LF of metal roof edge to repair from wind damage; on two sides of the Coliseum.
- \*\*Use a combination of a man lift and utilize existing safety roof tie off points to meet or exceed OSHA standards.
- \*\*Remove old metal edge and dispose of per local codes.
- \*\*Install 270LF of new custom made metal edge; match existing bronze color as closely as possible.
- \*\*Install using all new metal edge fasteners.
- \*\*Run a bead of silicone caulk under the 3" section of metal edge that installs on the roof side for added adhesion and sealing properties.
- \*\*Use 4" fabric and silicone mastic to watertight the metal edge on the roof side.
- \*\*Install #11 Ceramic Light Grey Roofing Granules into the wet silicone mastic in order to match existing roof.

**Florence-Lauderdale Coliseum**  
FLC  
702 Veterans Drive  
Florence, AL 35630  
(256) 904-3519

Job: Florence-Lauderdale Coliseum

**Repair Section**

	Qty	Unit
Modified Metal Edge - 6"	0.00	PC
		<b>\$29,970.00</b>

TOTAL **\$29,970.00**

Starting at \$297/month with **Acorn** FINANCE · **APPLY**

\_\_\_\_\_  
Company Authorized Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Customer Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Customer Signature

\_\_\_\_\_  
Date